



CORYELL COUNTY COURTHOUSE  
THE STATE OF TEXAS

County Judge  
Honorable John E. Firth

Main Street Annex  
800 East Main Street, Suite A

Gatesville, Texas 76528  
(254) 865 - 5911, ext 2221  
FAX: (254) 865 - 2040

---

March 23, 2018

**Subject: Addendum #1 to REQUEST FOR PROPOSAL CORYELL COUNTY RFP # 2018-01,  
Fort Hood Joint Use Multi-Modal Rail/Truck Facility Feasibility Study**

The following questions were received by the Office of the Coryell County Judge through COB on March 21, 2018. Answers to the questions are available on the County web site per RFP.

1. **Question:** Have any addendum been posted?

**Answer:** No, this addendum #1 is the first.

2. **Question:** Are RFP attachments A – E required to be completed and returned with a requested proposal?

**Answer:** Yes, although attachment C, Exceptions/Deviations to Specifications could be used to explain an omission.

3. **Question:** Is there a RFP requirement to complete an engineer study?

**Answer:** No, but as stated on RFP page 11, Task 5 Deliverables, "Draft report sections including land use analysis and conflict assessment with the draft report to include three options for a Fort Hood Joint Use Multi-Modal Rail/Truck Facility design and rough cost estimate based on a pre-engineering assessment. In addition, on page 12, Task 6 Deliverables include a final report which includes "design concepts (three options) and a cost ROM (three options)".

4. **Question:** Is September, 2018 a firm completion deadline?

**Answer:** Although desirable, as stated on the project timeline on page 13, "some slippage is possible." In addition, on page 15 in the Contract Term section, it states that the "contract term shall be for a period anticipated to be six months commencing no later than 30 days after approval" so depending on the date a contract is negotiated and approved, it is likely that the project timeline will extend past September 2018.

  
John E. Firth  
Coryell County Judge